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NOTE: Delete, revise, or add to the text in this
section to cover project requirements. Notes are
for designer information and will not appear in the
final project specification.

This medium scope specification covers requirements
for basic description and special administration

instructions of the selected project.
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NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and monitoring of archaeological resources. This
paragraph should be used verbatim in preparing the

synopsis for advertising the project.
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PART 1 GENERAL

1.

1.

1.

1 SUMMARY

[The work to be performed under this project is located at Cape Canaveral
Air Force Station. Cape Canaveral Air Force Station is located at the end
of State Road 401, north of Port Canaveral.]

[The work to be performed under this project is located at Patrick Air
Force Base. Patrick Air Force Base is located approximately three miles
south of Cocoa Beach on State Road AlA.]

[The work to be performed under this project is located at KSC.]

The work to be performed under this project consists of providing the
labor, equipment and materials to [ 1.

The period of performance for this scope of work is [ ] calendar days
from notice to proceed.

2 PROJECT DESCRIPTION
2.1 Ccivil/Site

[ ]
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2.2 Structural

[ ]

.2.3 Architectural

[ ]

.2.4 Mechanical

[ ]

.2.5 Electrical

[ ]

.2.6 Special Construction

[ ]

.3 REFERENCES

The publications listed below form a part of this section to the extent
referenced:

AMERICAN WELDING SOCIETY (AWS)

AWS B2.1 (2000) Specification for Welding Procedure
and Performance Qualification

AWS D1.1/D1.1M (2004) Structural Welding Code - Steel
ASME INTERNATIONAL (ASME)

ASME BPVC SEC IX (2001) Boiler And Pressure Vessels Code -
Welding And Brazing Qualifications

U.S. AIR FORCE (USAF) - 45TH SPACE WING (SWI)
AFI 33-118 (2002) Radio Frequency (RF) Spectrum
Management

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 (2002) Occupational Safety and Health
Standards

29 CFR 1926 (2002) Safety and Health Regulations for
Construction

.4 SUBMITTALS

The following shall be submitted in accordance with Section 01330 SUBMITTAL
PROCEDURES in sufficient detail to show full compliance with the
specification:

SD-01 Preconstruction Submittals

Submit the following items to the SGS Subcontract Administrator
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1.

(throughout this document, the term "SGS Subcontract
Administrator" shall mean "SGS Subcontract Administrator or
his/her Representative:"

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

NOTE: Select items below to be submitted for review.
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Accident Prevention Plan

Lifting Operation Plan

Hazardous Material, Safety and/or Site Plans
Performance of work Plan

Utility Outage Requests

Connection Requests

Borrow Requests

Excavation Requests

Brush/Tree Clearing Requests

Welding Requests

SD-07 Certificates

Borrow Permits
Burning Permits
Excavation Permits
Welding Permits

5 SAFETY/ACCIDENT PREVENTION PLAN SUBMITTALS
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NOTE: Use the following two paragraphs only if the
property is Air Force real property. Use only the

second paragraph if this project is located on NASA
property.
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The following shall be submitted for this work:

[Accident Prevention Plan will be submitted by the Subcontractor to show
that they will not expose government property, the public, subcontract
workers, or of any other subcontractor employees to hazards that they may
create. The Subcontractor is required to follow all OSHA regulations.
Details in the Accident Prevention Information will delineate how
government property, the public and workers from other employers will be
protected. This Plan shall not include details of the Subcontractor's
Internal Safety Program for the protection of their workers since that is
an issue between the Subcontractor and OSHA. This information will be
submitted to the SGS Subcontract Administrator for delivery to the Wing
Ground Safety Office (45SW/SEG).]

[In addition,] Hazardous Material, Safety and/or Site Plans will be
submitted to the SGS Subcontract Administrator for delivery to SGS Safety,
Health and Training Directorate as outlined in attachment titled "SAFETY
INFORMATION AND REQUIREMENTS." These plans SHALL include details of the
Subcontractor's Internal Safety Program for the protection of their workers.

.6 SUBCONTRACT DRAWINGS

The following drawings accompany this specification and are a part thereof.
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Drawing No. [ ]
Sheets 1 through [ 1

Subcontract drawings, maps, and specifications will be furnished to the
Subcontractor either hard copy or electronic at the Contractor's
discretion. Drawings are to be provided in a .dgn or .dwg format.
Reference publications will not be furnished.

Subcontractor shall immediately check furnished drawings and notify the
Contractor of any discrepancies.

The drawings indicate the general location and arrangement of existing
conditions. Existing underground utilities and interior utility runs shown
on these drawings may not be complete and the locations are approximate.
Prior to developing any construction drawings and/or work plans it is
strongly recommended that the Subcontractor visit the site to determine the
complexity of the work and the existing conditions. The Subcontractor
shall verify all dimensions, connections, and othr field conditions to
determine the size and quantity of equipment and materials. Conditions
which are obvious/visible or which should be reasonably anticipated by the
Subcontractor on inspection will not be considered under the Differing Site
Conditions clause of this subcontract.

.6.1 Layout of Work and Elevations

Dimensions and elevations indicated in the layout of work shall be verified
by the Subcontractor. Discrepancies between the drawings, specifications
and/or existing conditions shall be referred to the SGS Subcontract
Administrator in writing, for review, before the affected work is
performed. Failure to make notification shall place the responsibility
upon the Subcontractor to carry out the work in a satisfactory and
workmanlike manner.

.7 WORK RESCHEDULING

Contractor shall allow for a maximum of [ ] days where construction
activity is prohibitive. Further allowance for [ ] days of excavation
and subsurface activity abeyance shall be imposed where other construction
activities are permitted. Government will provide 24 hour notification
each time the restrictions are invoked.

Normal duty hours for work shall be from [ ] a.m. to [ ] p.m.,
Monday through Friday. Requests for additional work shall require written
approval from the SGS Subcontract Administrator 7 days in advance of the
proposed work period.

.8 OCCUPANCY OF PREMISES/ACCESS REQUIREMENTS

Building(s) [will] [will not] be occupied during performance of work under
this Subcontract. If occupied, occupancy notifications will be posted in a
prominent location in the work area.

Before work is started, the Subcontractor shall submit a plan to the SGS
Subcontract Administrator or Representative for approval. The plan shall
include a sequence of procedures, means of access, space plan for storage
of materials and equipment, and use of approaches, corridors, and stairways.
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1.

1

8.1 Facility Contents

.8.1.1 Responsibilities

The schedule of work shall be closely coordinated with the SGS Subcontract
Administrator. Unless otherwise stated, remove all furniture, equipment,
curtains, drapes, pictures, blackboards, etc., as required to perform the
work. Any movable or fixed furniture, equipment, carpet, etc., remaining
in the work area shall be covered and protected from damage. All relocated
items shall also be protected from damage throughout the construction
period. After completion of work and prior to final acceptance, replace
removed items in their original location.

[The entire area will not be available to the Subcontractor at one time.
The following phases of work and procedures are required:

a. [ ]

b. I 11

[Demolition of [mechanical, electrical, etc.] system shall not be started
until replacement equipment is on site.]

.8.1.2 New Material and Construction Equipment

Only material and construction equipment designated for performance of
Subcontract work may be stored at the construction site or located in
Government-controlled warehouses or shop facilities.

.8.2 Construction Area Access And Control

.8.2.1 Access and Control Requirements

Exclusive use or control of any area will not be allowed as the Government
and [Range] [Site] Contractors must have access to all areas at all times.
All work must be scheduled around operational constraints.

Work in and around the project will not require security escorts. A
Limited Unescorted Access System is in place. This will require the
Subcontractor to provide a list of names, social security numbers and
citizenship of the employees that will need to access into this controlled
area. The Subcontractor will be held responsible/accounting for "Bullet"
badges. Area familiarization classes are required.

.8.2.2 Security

Entry into a secured area is a privilege that can be denied, suspended or
revoked. A badge may not be used for sightseeing or cutting through
KSC/CCAFS. Personnel are authorized to go only to and from their work
locations. When entering the main gates, the badge must be held face out
toward the officer. Also, the badge must be displayed at all times above
the waist with the picture and/or expiration date visible. The swapping of
badges between employees is prohibited and violators may be barred from
KSC/CCAFS/PAFB. Badges must not be worn outside KSC/CCAFS/PAFB or when off
duty. Do not leave the badge in a vehicle where it can be stolen. Report
lost or stolen badges immediately to your supervisor. When an employee is
terminated, their supervisor must pick up the badge, escort the employee to
the gate and return the badge.
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All personnel are subject to search of their vehicles and property.
Alcoholic beverages, including "non-alcoholic" beer and malt beverages are
not allowed. Firearms of any make or caliber, ammunition, air guns, large
knives and dangerous weapons of any kind are not permitted.

SGS Security Police is the authorized law enforcement agency with issuance
of citations. Comply with all traffic laws and the Florida Financial
Responsibility Act.

All hand carried items (briefcases, gym bags, packages, etc.) will have an
identification tag or label. TUnidentified items that arouse concerns for
explosive devices may be confiscated or destroyed.

.9 STORAGE, TRANSPORTATION AND PROTECTION
.9.1 Storage

Subcontractor may be assigned a storage area upon written request to the
SGS Subcontract Administrator. Subcontractor's request shall indicate
dimensions of trailer, size of storage area, and utilities required. Space
at one of the base central storage areas will be assigned to the
Subcontractor by the SGS Subcontract Administrator. All trailers shall be
in good and safe condition.

The Subcontractor is responsible for contacting the local phone company,
Bell South, to request a telephone number and line for their office trailer.

Rk ok ok o ok ok ok ok ok ok o ok o ok ok o ok o o o R ok ok ok ok o o o ok ok o ok ok ok o o ok o o o ok o R o R R R R o R R R R R R R R R R Rk

The following paragraph is used only for CCAFS
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[Office trailers and long term (longer than one year) storage trailers
shall be painted to match the base standard color "Conch Shell", as noted
in the base Facilities Excellence guide. Trailers located on site for
short term storage, 10 working days or less, will not need to meet this
requirement. In addition, all office trailers and long term storage
trailers shall be skirted along the entire perimeter with a wood lattice
material. This skirting shall be painted to match the same trailer color
as described above. Subcontractor shall be responsible for the storage and
protection of all his materials and equipment, whether incorporated into
the job or not. The Subcontractor shall also be responsible for enclosing
the assigned storage area with a minimum 6' high privacy fence. The fence
shall be black vinyl coated galvanized fencing, with a black nylon screen
covering as approved by the SGS Subcontract Administrator. The fence shall
be in good repair and continuously maintained throughout the construction.
The intent is to conceal construction materials, equipment and debris from
adjacent occupied areas during the life of the Subcontract. Upon
completion of the Subcontract, the Subcontractor shall be responsible for
removing the fence and restoring the site to its original condition.]

.9.2 Hazardous Materials

Hazardous Materials & petroleum product containers shall be stored and
handled as outlined in Safety Information attachment and in Section 01355J
ENVIRONMENTAL PROTECTION.

1.10 GOVERNMENT-FURNISHED MATERIALS

Government /Contractor will furnish to the Subcontractor the following
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property to be incorporated or installed in the work, or used in its
performance. Such property will be furnished as Freight On Board (F.0.B.)
at [ ]. Maintain and protect Government/Contractor furnished property
once it is on the construction site.

SALVAGE
RECEIVING
ITEM DESCRIPTION QUANTITY AVAILABLE POINT

Quantities indicated for the above-listed items marked with an asterisk are
estimates. It is the intention of the Contractor to furnish all quantities
of the asterisk items required to complete the work as specified.

Quantities stated for the above items not marked with an asterisk are all
that will be furnished by the Contractor. Subcontractor shall furnish any
additional quantities required.

.11 ON-SITE PERMITS
.11.1 Utility Outage Requests and Connection Requests
Work shall be scheduled to hold outages to a minimum.

Utility outages and Connection Requests required during the execution of
work that affect existing systems shall be arranged at the convenience of
the Contractor which may require scheduling outside of the regular working
hours or on weekends, at no additional cost to the Contractor.

Each Utility Outage and Connection Requests shall state the system
involved, area involved, approximate duration of outage, and the nature of
work involved.

.11.1.1 Requirements

A written request for a utilities outage (electricity, communication,
water, compressed air, gas, steam, air conditioning, etc.) must be
submitted to the SGS Subcontract Administrator at least 14 calendar days in
advance of the desired outage. Approval is required prior to scheduling
any outage. All limitations noted on the approved outage authorization
shall be carefully observed. Final verbal coordination shall be made 4
hours prior to the outage by calling the SGS Subcontract Administrator or
his representative. A utilities outage without prior approval and
coordination is prohibited.

Since many systems are critical to facility operations, the number and
duration of utility outages shall be [kept to an absolute minimum] [limited
to a four (4) hour maximum at any one time, unless otherwise approved by
the SGS Subcontract Administrator due to unusual circumstances.] All work
effort shall be coordinated and sufficient manpower, materials, and
equipment shall be provided to complete the work within the authorized
outage window.

Existing utility services may be interrupted only when approved by the SGS

Subcontract Administrator. The interruption shall be scheduled at a time
of minimum demand on the utility, convenient to the Contractor. Outages on
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weekends, holidays, or evenings shall be performed at no additional cost to
the Contractor.

The Subcontractor shall make all necessary arrangements to schedule and
provide connections to existing utilities and to cause minimum interruption
to system operation. All temporary utility hook-ups and disconnects shall
be made by the Subcontractor.

If the Subcontractor fails to comply with a scheduled outage, the cost to
reschedule the outage will be deducted from the final subcontract payment.

.11.2 Construction Permit

ER R R R R R R R R R R R R R R R R R R Rk Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R Rk

The following paragraph is used only for work on AF

real property
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All construction work requires a construction Permit, AF 103. This permit
is processed by the Contractor and provided to the Subcontractor. It is
required prior to the start of any construction at the project site and
must be posted on site during all construction activities.

.11.3 Borrow, Excavation, And Welding Permits

Borrow Requests, Excavation Requests, Brush/Tree Clearing Requests, and
Welding Requests shall be submitted to the SGS Subcontract Administrator.
Permits will be obtained by the SGS Subcontract Administrator or
representative, within 14 calendar days, for distribution to the
Subcontractor.

ACTIVITY SUBMISSION DATE SUBMISSION FORM

[Borrow Permits days prior to work ]
[Burning Permits days prior to work ]
[Excavation Permits days prior to work ]
[Welding Permits days prior to work ]

Permits shall be posted at a conspicuous location in the construction area.
Burning of trash or rubbish is [not] permitted at [ ] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with
requirements established by the authority having jurisdiction.]

Prior to performing any excavation work or any surface penetrations 6
inches or deeper (such as driving stakes more than 6 inches in the ground)
on any ground surface, the Subcontractor shall obtain from the SGS
Subcontract Administrator or representative, assistance for locating
current subsurface utilities for the particular area to be worked on.
Subcontractor shall stake out subsurface high voltage cables, communication
cables, and pipe lines indicated within the scope of the work contemplated.

Subcontractor shall notify the SGS Subcontract Administrator, 14 days prior
to the start of excavation work or surface penetration, to enable the SGS
Subcontract Administrator to review measures being taken to prevent hazard
to employees and possible damage to subsurface utilities, and allow Joint
Base Operations Support Subcontractor (JBOSC) time to respond to scanning
requests. Where emergency conditions preclude the 14 days advance

SECTION 01110J Page 10



notification, the Subcontractor shall immediately inform the SGS
Subcontract Administrator of his intention to initiate work prior to actual
start of activity.

After excavation permit has been obtained and prior to any excavating,
verify with Cape Support that there are no Test Control Periods (TCPs) that
would prevent excavation.

Subcontractor shall temporarily halt any machine excavation work or other
surface penetration when approaching within 10 feet of the existing utility
line until the Subcontractor has exposed the utility line by hand
excavation to fix its location.

.12 SALVAGE AND DISPOSAL OF MATERIAL AND EQUIPMENT
.12.1 Removal

Remove and/or relocate only those materials or items of equipment
specifically indicated in the drawings and specifications. Removal
operations shall be performed in such a manner that adjacent areas,
installed equipment, or existing utilities are not damaged. Repair all
openings that occur due to removal or demolition operations to match
adjacent, existing surfaces. Any damage incurred during removal operations
shall be repaired at no additional cost to the Contractor.
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NOTE: If there are not to be any salvaged material

or equipment, delete 1.12.3 in its entirety.
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.12.2 Salvage Of Material And Equipment

All salvageable materials or items to be removed shall remain the property
of the Federal Contractor. Salvageable items are listed below in the
paragraph entitled, "Salvage Items". [Salvageable items shall be
transported to and deposited at the Defense Reutilization and Marketing
Office (DRMO) at Cape Canaveral Air Force Station.]
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The sentence in brackets above and paragraph below

is for AF property only
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Salvageable material must be segregated and separated into categories
before transport. All salvageable items delivered to DRMO shall be
accompanied by a properly prepared [DD Form 1348] [NASA 7-49]. This form
will be furnished by the SGS Subcontract Administrator. A signed copy by
DRMO reflecting the turn in materials shall be furnished to the SGS
Subcontract Administrator.

Subcontractor shall maintain property control records for material or
equipment designated as salvage. Subcontractor's system of property
control may be used if approved by the SGS Subcontract Administrator.
Subcontractor shall be responsible for storage and protection of salvaged
materials and equipment until disposition by the SGS Subcontract
Administrator.

Material to be salvaged and reinstalled by the Subcontractor shall be
protected during removal and stored to prevent damage.
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For reference purposes salvageable is defined as: items, material,
equipment which can be refitted, reworked, and restored and put to use or
sold. The SGS Subcontract Administrator shall have sole discretion as to
determining whether any particular item is salvageable.

.12.2.1 Salvage Items

The following equipment and materials shall be salvaged for the Contractor:

Any additional items shall be inspected by the SGS Subcontract
Administrator to determine whether salvageable or debris. Salvageable
material delivery shall also be accompanied by a properly prepared [DD Form
1348] [NASA 7-49].

.12.3 Waste Disposal

Unless otherwise directed non-salvageable material and debris shall be
removed from work areas and disposed of daily. [The Subcontractor may use
Cape Canaveral Air Force Station (CCAFS) landfill for disposal of CCAFS and
PAFB C&D debris in accordance with Florida Department of Environmental
Protection (FDEP) permits. Asbestos waste shall be disposed of at the
CCAFS asbestos mono-fill unless otherwise directed by the SGS Subcontract
Administrator.]
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The sentences in brackets above is for CCAFS only
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Refer to Section 01355J ENVIRONMENTAL PROTECTION for further waste disposal
and record keeping requirements.

.12.4 Cleanup

Upon completion of the construction each day, the Subcontractor shall leave
the work premises in a clean, neat and workmanlike condition, satisfactory
to the SGS Subcontract Administrator. Additional information is contained
in Section 01355J and Safety addendum.

.12.5 Salvage And Disposal Record Keeping

The Subcontractor shall maintain a disposal log of all materials removed
from the job site. This inventory shall include waste materials disposed
in landfills and materials sold for salvage and recycled. The disposal log
form is available from the SGS Subcontract Administrator. At a minimum the
Subcontractor shall identify the type of materials, material weight,
disposition (landfill or recycle), receiving facility (name, address and
phone number) and net disposal costs or rebates including container costs,
hauling and tipping fees as applicable. The Subcontractor shall submit two
copies of the disposal log and all dump tickets and receipts associated
with disposal to the SGS Subcontract Administrator at the completion of the
project.
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Radio Frequency Management Procedures is for CCAFS
only
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[1.13 RADIO FREQUENCY MANAGEMENT PROCEDURES

The following procedures shall be followed in obtaining radio frequency
authorization:

The policy and procedures contained in AFI 33-118 shall be followed to
obtain frequency allocation approval of electronic devices and USAF
Radio Frequency Assignment.

11.14 COMMUNICATION SECURITY

Government telecommunications networks are continually subject to
interception by hostile/unfriendly intelligent organizations. Therefore,
the DOD has authorized the military departments to conduct COMSEC
monitoring and recording of telephone calls from, or terminating, DOD
organizations. The Subcontractor shall assume the responsibility for
ensuring frequent dissemination of this information to all employees
dealing with official DOD information.

PART 2 PRODUCTS
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NOTE: Engineer needs to select either 2.1,
"Subcontractor Provided Record Drawings" or 2.2,
"J-BOSC Provided Survey Support". Do not use both

2.1 and 2.2.
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2.1 SUBCONTRACTOR PROVIDED RECORD DRAWINGS

Record drawings shall reflect all civil site developments such as new
facility and/or land modifications, external structural changes to
aboveground structures, and changes to underground structures and utilities
external to facilities located on lands owned by or held in leasehold
interest of the federal government.

Acceptance of the completed drawings by the Contractor certifies accuracy
and completeness of the documents. Nonconformity with any of the following
requirements will result in withholding of vendor payments. (*Note: This
paragraph is approved for inclusion in NASA contracts only.)

Information in record drawings shall include, but not be limited to:

a. Location of all new linesg, conduits, valves, fittings, fire hydrants,
meters, terminal points using at least two ties to permanent points
(manholes, power poles, curbs, or storm water inlets), or GPS
coordinates with accuracy to at least 1 meter, or better if more
stringent accuracy requirements are specified in other sections of this
subcontract. An acceptable station and offset system may be used for
service lines and fittings only.

b. Location of new lines from property easement lines or edges of pavement
at intervals of 300 feet.
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c. All utility routing and interface changes shall be reflected on the
drawings to scale and defined with sufficient dimensions.

d. The Subcontractor shall provide support for obtaining surveyed
coordinates for facility footprint corner and underground structures
and utilities external to facilities by submitting Form ENG-F-CE06 to
the SGS Subcontract Administrator at least five (5) working days prior
to foundation construction or open excavation as notification to the
J-BOSC Survey Services Department who shall obtain the coordinates.

e. Record drawing prints will be drawn at a minimum scale of 1 inch = 100
feet. Areas requiring additional detail shall be enlarged as necessary.

f. Record drawings shall also be provided in digital format. Geospatially
referenced files shall be in ESRI GIS Geodatabase, ESRI GIS Shapefile,
Microstation DGN, AutoCAD DWG or DXF file format. New like items shall
be contained in the same levels to permit easy conversion to GIS layers.

g. Use spatial reference as:

Horizontal accuracy: All surveys/drawings shall be referenced to
Florida State Plane Coordinate System, East Zone, North American
Datum 1983/1990 adjustment based on Second Order Class II
horizontal control monument.

Vertical accuracy: All surveys shall be referenced to North
American Veritcal Datum (NAVD) 1988. The survey shall include a
description of the reference benchmarks from which the NAVD has
been determined.

h. All lines, letters, and details shall be sharp, clean, and fully
legible.

i. One reproducible print and one digital copy in an electronic storage
media are required for submittal.

.2 J-BOSC PROVIDED SURVEY SUPPORT

For projects wherein the Subcontractor shall not be required by the
Contractor to provide certified record drawings, the J-BOSC Survey Services
Department shall provide the J-BOSC RPIS Office the required certified
survey data to update CCSGIS Survey work supporting this effort shall be
funded either through baseline subcontract funding, through inclusion in
project-to-project funding, or Type 3 J-BOSC Work Order. Funding source
will be at the discretion of the Contractor.

For all land surveys, the Subcontractor shall notify J-BOSC Survey Services
Department, through the SGS Subcontract Administrator, five (5) days in
advance and prior to completion of foundation construction for all civil
site developments and/or any changes to underground structures and
utilities external to facilities including by not limited to construction,
modification or burying of underground utilities on lands owned by or held
in leasehold interest of the federal government. The Subcontractor shall
provide notification to the J-BOSC Survey Services Department through the
submittal of ENG-F-CE06.
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PART 3 EXECUTION
3.1 [CCAFS] [PAFB] [KSC] DELIVERIES
3.1.1 Non-Hazardous Deliveries

All deliveries of construction material and equipment to job sites
(including cement trucks) shall use the CCAFS South Gate for access. To
the maximum extent possible, deliveries shall be scheduled between 1000 and
1500 hours to avoid the peak traffic volume times. The driver of each
delivery vehicle and their passengers must have the following:

a. A valid photo ID; and

b. A wvalid bill of lading; and

c. A known delivery point on [CCAFS] [PAFB] [KSC]; and

d. An on-base or local phone number and POC to vouch for delivery

Only deliveries that can be verified will be allowed to proceed. Special
deliveries, deliveries after normal business hours, or deliveries that
cannot negotiate through the barricades must be coordinated in advance.

All delivery vehiclegs shall be inspected by Security Forces personnel prior
to being allowed to proceed onto the installation.

3.1.2 Hazardous Deliveries

[Deliveries of fuel, large volume of chemicals, or other hazardous
materials shall comply with this section. [A1ll deliveries shall use the
[CCAFS] [PAFB] South Gate for access.] Suggest deliveries be scheduled
between 1000 and 1500 hours to avoid the peak traffic volume times. All
delivery vehicles must have the information required for non-hazardous
deliveries (valid photo ID, wvalid bill of laden, known delivery point, and
phone number and POC to vouch for delivery). Only deliveries that can be
verified will be allowed to proceed. 1In addition, hazardous deliveries
must be scheduled a minimum of 48 hours in advance for escort by Security
Forces to and from job site. Subcontractors shall contact the [CCAFS
Security at 853-2121] [PAFB Security Forces at 494-2000] to arrange for
hazardous delivery escorts. Deliveries that have not arranged in advance
for Security Forces escorts will be turned away and must be re-scheduled.]

3.2 RESPONSIBILITIES

The Contractor reserves the right to revoke badging authority, escort
authority and/or base access privileges for any person, at any time and for
any reason. The Subcontractor understands that the Contractor has made
every attempt to identify potential delays associated with background
checks and badging requirements and that such delays have been considered
in the construction schedule. Delays resulting from the Subcontractor's
failure to follow the badging guidelines above shall not be considered
grounds for Subcontract extension or compensation.

3.3 EXCAVATION
3.3.1 Work Clearance Request

[Subcontractor shall obtain (from technical representative), prepare, and
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properly complete AF FORM 103.] The Subcontractor shall provide
coordination for location of buried structures and utility lines before
beginning any work involving digging/excavation. [The Technical
representative shall be the first and the last to coordinate on the AF FORM
103.]

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkkx*

NOTE: The following paragraphs are to be used for
CCAFS and PAFB.
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.3.1.1 Location of Buried Structures and Utility Lines

Accurately locate and stake structures and utility lines indicated.
Provide a drawing indicating the full extent of digging/excavation (width,
depth, and length of trench or hole)and attach to the AF FORM 103. If
unidentified underground utilities are encountered during excavation,
notify the SGS Subcontract Administrator and cease operations until they
are properly identified.

.3.1.2 Excavation, Trenching, and Backfilling

Open only those trenches for which material is ready to be placed. As soon
as approved by the Technical Representative, trenches shall be backfilled
and tamped as required by the drawings and specifications. As a minimum,
the topsoil shall be replaced and the disturbed area shall be grassed by
seeding, watered and maintained for a minimum of 60 calendar days.

Stockpile excavated materials a minimum of two feet from the edge of the
excavation. Mark or barricade construction work which may present a hazard.

.3.1.3 Cutting of Roadg, Streets, Driveways, and Paved Areas

Repair roads, streets, and paved parking areas which require surface
cutting under this project within 10 calendar days after initial cutting.
The topping shall be a minimum of 2 inches of asphalt to match existing
(concrete topping on asphalt areas is not allowed). Mark, barricade, and
illuminate construction work on or near roads or streets which may present
a traffic hazard per OSHA 29 CFR 1910. The Subcontractor shall provide
signaling, lighting, and barricades in the construction area conforming to
the Manual on Uniform Traffic Control Devices, OSHA 29 CFR 1926.201 and
1926.202. Closures of Streets, parking lots, and other traffic areas will
not be permitted unless approved by the SGS Subcontract Administrator after
written request 14 calendar days before the scheduled closure.

.4 LAND SURVEYING REQUIREMENTS

khkkkkkhkhkhkhkhkhhkhkhhkhkhhkhkhhkhkhkkkhkkkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkkkkkkkkkkkkkkkkk
NOTE: Delete surveying requirements if this is
exclusively an interior modification resulting in no
change to the footprint of the facility or to
outdoor utilities.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhddddhhhhhhk

Land surveying, to include all projections and datum points, shall be
required for all modifications affecting civil site plans (e.g., utilities,
additions, new construction or storm water modifications). The survey
shall be performed by a licensed surveyor.
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3

4.1 Subcontractor Provided Survey Support

Subcontract drawings shall reflect all civil site developments such as new
facility and/or land modifications, external structural changes to
aboveground structures, and changes to underground structures and utilities
external to facilities located on lands owned by or held in leasehold
interest of the federal government.

.5 WELDER QUALIFICATION REQUIREMENTS

.5.1 Welding And Brazing

Before assigning any welder/brazer to work in pipe and/or structural
fabrication on this project, names shall be provided to the SGS Subcontract
Administrator of all welders/solderers together with written certification
that these welders/brazers have passed Qualification Tests as prescribed by
AWS D1.1/D1.1M, AWS B2.1, and/or ASME BPVC SEC IX, as applicable. All
piping and/or structural welds shall be performed by persons holding
current certifications. If testing is required, the test and certification
shall be by an independent organization regularly engaged in the testing
and certification of welders. Date of certification for each welder/brazer
shall not be over one year prior to date of Subcontract award.

.6 HOISTING AND LIFTING

.6.1 Lifting Operation Plan

The Subcontractor shall have a Lifting Operation Plan and procedure that is
fully in accordance with the requirements of OSHA regulations, and shall
include drawings/sketches of lifting slings, lifting equipment, and tag
lines. The plan shall show weights, center of gravity, and clearances of
load over entire 1lift. Plans shall have details showing any structural
mounting of hoisting equipment on sheaves or structural steel, and shall
show loading calculations on any such structural mounting showing forces,
weights, turning moments, etc. A procedure shall accompany the drawings
describing all lifting operations. Use spreader bars wherever necessary to
prevent hoisting cables from contacting equipment/material.

.7 QUALITY CONTROL

.7.1 Licenses

The Subcontractor or their Lower Tier Subcontractors shall be licensed by
the State of Florida or have an equivalent out-of-state license in all
areas applicable to this Subcontract. Refrigerant Technicians shall
provide the SGS Subcontract Administrator copies of their EPA approved
Technician Certificates. Asbestos Abatement Subcontractor shall be
licensed by the State of Florida.

.8 SUPERINTENDENT

Provide name and qualifications and past experience for review. Designate
a competent superintendent who shall have full authority to act for the
Subcontractor and who shall be the primary contact with the Contractor
until acceptance. The Subcontractor's superintendent shall be at the job
site at all times and shall have full authority to act for the
Subcontractor.

-- End of Section --
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